DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/05/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-05.01 COUNTIES NEW CASTLE
LETTING DATE : 01/06/09 DISTRICT : N2
STATE/FEDERAL AID NO: NHS-2008(27) CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) NHS-2008(27)
PAVEMENT & REHABILITATION, NORTH V, 2009 NHS-2008(27)
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/05/09 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,340,763.70 115.6727% 100.0000%
1 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 3,752,624.60 100.0000% 86.4508%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 3,885,577.00 103.5429% 89.5137%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 3,952,232.35 105.3192% 91.0492%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 4,247,829.10 113.1962% 97.8590%
5 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 4,268,322.20 113.7423% 98.3311%
6 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 4,371,071.23 116.4804% 100.6982%
7 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 4,536,902.10 120.8994% 104.5185%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 401576 2000.000 TON | 20.00000 40000.00] 12.00000 24000.00 | 12.80000 25600.00
RECYCLED ASPHALT PAVEMENT | | |
0020 401667 600.000 TON | 60.00000 36000.00 | 67.00000 40200.00] 64.00000 38400.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 1750.000 TON | 25.00000 43750.00] 0.01000 17.50] 14.60000 25550.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401711 36100.000 TON | 72.00000 2599200.00] 68.50000 2472850.00] 65.71000 2372131.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | | |
0050 402000 200.000 TON | 100.00000 20000.00 | 58.00000 11600.00] 60.00000 12000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 10000.000 SYIN | 1.50000 15000.00] 1.25000 12500.00] 0.85000 8500.00
HOT-MIX PATCHING | | |
0070 705002 1200.000 SF | 9.00000 10800.00] 12.08000 14496.00] 8.55000 10260.00
| | |

P.C.C. SIDEWALK, 6"



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
PAVEMENT & REHABILITATION, NORTH V,

DATE
PAGE

02/05/09
001 -2

FURNISH AND MAINTAIN TRUCK-MOUNTED

CALL ORDER 001 CONTRACT ID 29-061-05.01 COUNTIES NEW CASTLE
LETTING DATE 01/06/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0080 705520 200.000 SF | 35.00000 7000.00 | 20.00000 4000.00 | 32.00000 6400.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705524 60.000 SF | 50.00000 3000.00 | 27.00000 1620.00| 50.00000 3000.00
DECTABLE WARNINGS RETROFIT | | |
0100 705525 1050.000 SF | 15.00000 15750.00 | 12.30000 12915.00| 18.00000 18900.00
CURB RAMP, TYPE 1 | | |
0110 705526 150.000 SF | 15.00000 2250.00 | 12.30000 1845.00 | 19.00000 2850.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0120 705527 520.000 SF | 15.00000 7800.00 | 12.30000 6396.00 | 19.00000 9880.00
CURB RAMP, TYPE 5 | | |
0130 708500 41.000 EACH | 250.00000 10250.00 | 215.00000 8815.00| 316.00000 12956.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 41.000 EACH | 250.00000 10250.00 | 260.00000 10660.00 | 125.00000 5125.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 85.000 EACH | 1000.00000 85000.00 | 725.00000 61625.00| 50.00000 4250.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0160 710002 64.000 EACH | 800.00000 51200.00| 600.00000 38400.00| 450.00000 28800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 716502 2.000 EACH | 1200.00000 2400.00 | 1500.00000 3000.00| 1500.00000 3000.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0180 732500 20.000 TON | 40.00000 800.00| 40.00000 800.00| 55.00000 1100.00
TOPSOIL | | |
0190 735534 200.000 SY | 1.00000 200.00| 2.70000 540.00 | 1.00000 200.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0200 742500 6400.000 HOUR | 37.78000 241792.00| 37.78000 241792.00]| 37.78000 241792.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 640.000 HOUR | 54.78000 35059.20] 54.78000 35059.20] 54.78000 35059.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743003 160.000 EADY | 30.00000 4800.00 | 23.00000 3680.00 | 21.00000 3360.00
ARROWPANELS, TYPE C | | |
0230 743514 70.000 EADY | 75.00000 5250.00 | 70.00000 4900.00 | 77.00000 5390.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0240 743537 160.000 EADY | 110.00000 17600.00 | 100.00000 16000.00| 130.00000 20800.00
| | |
| | |

ATTENUATOR, TYPE II



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
PAVEMENT & REHABILITATION, NORTH V,

DATE
PAGE

02/05/09
001 -3

CALL ORDER : 001 CONTRACT ID 29-061-05.01 COUNTIES NEW CASTLE
LETTING DATE 01/06/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0250 744505 13.000 EACH | 550.00000 7150.00 324.00000 4212.00] 300.00000 3900.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0260 744520 11.000 EACH | 850.00000 9350.00] 810.00000 8910.00] 750.00000 8250.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 745527 1410.000 LF | 15.00000 21150.00] 12.96000 18273.60| 12.00000 16920.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745529 70.000 LF | 10.00000 700.00| 7.71000 539.70| 7.00000 490.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0290 745542 890.000 LF | 28.00000 24920.00] 27.00000 24030.00] 25.00000 22250.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0300 745543 190.000 LF | 39.00000 7410.00 | 48.00000 9120.00] 44.00000 8360.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0310 745544 400.000 LF | 9.00000 3600.00] 7.56000 3024.00] 7.00000 2800.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0320 746591 900.000 EADY | 40.00000 36000.00] 37.00000 33300.00] 26.00000 23400.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0330 746774 7650.000 LF | 9.00000 68850.00 | 7.67000 58675.50] 7.15000 54697.50
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0340 746830 12.000 CY | 800.00000 9600.00 | 230.00000 2760.00] 100.00000 1200.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0350 746847 2.000 EACH | 2300.00000 4600.00| 2332.80000 4665.60| 2150.00000 4300.00
POLE BASE, TYPE 3 | | |
0360 746850 28.000 EACH | 800.00000 22400.00] 432.00000 12096.00 | 550.00000 15400.00
POLE BASE, TYPE 4 | | |
0370 748015 5760.000 SF | 3.00000 17280.00 | 2.70000 15552.00| 2.60000 14976.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0380 748019 429600.000 LF | 0.20000 85920.00 | 0.04000 17184.00| 0.13000 55848.00
| | |

TEMPORARY MARKINGS, PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH V, 2009
CALL ORDER 001 CONTRACT ID 29-061-05.01 COUNTIES NEW CASTLE
LETTING DATE 01/06/09 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0390 748026 11520.000 SF | 1.00000 11520.00]| 1.00000 11520.00]| 0.50000 5760.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0400 748027 2000.000 LF | 1.00000 2000.00 | 2.16000 4320.00]| 2.05000 4100.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0410 748502 1460.000 EACH | 35.00000 51100.00| 21.60000 31536.00] 22.70000 33142.00
RAISED/RECESSED PAVEMENT MARKER | | |
0420 748506 214800.000 LF | 0.35000 75180.00 | 0.32000 68736.00 | 0.31000 66588.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0430 758000 800.000 SY | 25.00000 20000.00| 24.00000 19200.00| 31.00000 24800.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0440 760505 14550.000 SY | 3.25000 47287.50| 0.01000 145.50] 0.41000 5965.50
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0450 760507 627170.000 SYIN | 0.40000 250868.00| 0.20000 125434.00] 0.44000 275954.80
PROFILE MILLING, HOT-MIX | | |
0460 762001 2600.000 LF | 2.00000 5200.00 | 1.80000 4680.00 | 0.50000 1300.00
SAW CUTTING, HOT MIX | | |
0470 763000 LUMP | 86561.00000 86561.00 | 45000.00000 45000.00] 149871.00000 149871.00
INITIAL EXPENSE | |
0480 763500 LUMP | 86561.00000 86561.00 | 80000.00000 80000.00 | 70000.00000 70000.00
MAINTENANCE OF TRAFFIC | | |
0490 763505 1600.000 HOUR | 75.00000 120000.00| 75.00000 120000.00| 75.00000 120000.00
TRAFFIC OFFICERS | |
0500 763621 LUMP | 405.00000 405.00| 2000.00000 2000.00 | 1.00000 1.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 4,340,763.70] $ 3,752,624.60] $ 3,885,577.00
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 4,340,763.70] $ 3,752,624.60] $ 3,885,577.00

DBE GOALS

| 0

0

0




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/05/09
PAGE : 001 -5
TABULATION OF BIDS

ADJUSTING AND REPAIRING EXISTING

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/06/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 401576 2000.000 TON | 22.50000 45000.00 | 25.00000 50000.00| 12.00000 24000.00
RECYCLED ASPHALT PAVEMENT | | |
0020 401667 600.000 TON | 78.05000 46830.00 | 71.00000 42600.00]| 64.00000 38400.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 1750.000 TON | 18.25000 31937.50] 24.65000 43137.50] 12.00000 21000.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401711 36100.000 TON | 69.85000 2521585.00 | 68.65000 2478265.00 | 76.00000 2743600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0050 402000 200.000 TON | 90.00000 18000.00 | 78.00000 15600.00 | 104.00000 20800.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 10000.000 SYIN | 1.30000 13000.00| 2.80000 28000.00| 1.30000 13000.00
HOT-MIX PATCHING | | |
0070 705002 1200.000 SF | 5.75000 6900.00 | 9.40000 11280.00]| 10.00000 12000.00
P.C.C. SIDEWALK, 6" | | |
0080 705520 200.000 SF | 32.55000 6510.00 | 34.30000 6860.00 | 31.50000 6300.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705524 60.000 SF | 52.50000 3150.00]| 55.00000 3300.00]| 97.50000 5850.00
DECTABLE WARNINGS RETROFIT | | |
0100 705525 1050.000 SF | 8.95000 9397.50| 23.45000 24622.50| 12.50000 13125.00
CURB RAMP, TYPE 1 | | |
0110 705526 150.000 SF | 8.95000 1342.50| 24.55000 3682.50]| 12.50000 1875.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0120 705527 520.000 SF | 8.95000 4654.00 | 24.65000 12818.00] 12.50000 6500.00
CURB RAMP, TYPE 5 | | |
0130 708500 41.000 EACH | 250.00000 10250.00| 250.00000 10250.00| 190.00000 7790.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 41.000 EACH | 315.00000 12915.00| 750.00000 30750.00] 235.00000 9635.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 85.000 EACH | 840.00000 71400.00 | 750.00000 63750.00| 580.00000 49300.00
| | |
| | |

DRAINAGE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V,

DATE
PAGE

02/05/09
001 -6

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-OPEN CUT

CALL ORDER : 001 CONTRACT ID 29-061-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/06/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 710002 64.000 EACH | 525.00000 33600.00| 650.00000 41600.00 | 410.00000 26240.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 716502 2.000 EACH | 1050.00000 2100.00 | 1600.00000 3200.00 | 580.00000 1160.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0180 732500 20.000 TON | 36.75000 735.00] 50.00000 1000.00| 50.00000 1000.00
TOPSOIL | | |
0190 735534 200.000 SY | 3.15000 630.00] 10.10000 2020.00 | 3.00000 600.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0200 742500 6400.000 HOUR | 37.78000 241792.00]| 37.78000 241792.00]| 37.78000 241792.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 640.000 HOUR | 54.78000 35059.20| 54.78000 35059.20] 54.78000 35059.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743003 160.000 EADY | 30.00000 4800.00 | 28.00000 4480.00 | 11.00000 1760.00
ARROWPANELS, TYPE C | | |
0230 743514 70.000 EADY | 90.00000 6300.00 | 81.00000 5670.00 | 55.00000 3850.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0240 743537 160.000 EADY | 135.00000 21600.00| 235.00000 37600.00]| 83.00000 13280.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0250 744505 13.000 EACH | 288.75000 3753.75]| 315.00000 4095.00 | 332.00000 4316.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0260 744520 11.000 EACH | 787.50000 8662.50| 790.00000 8690.00 | 830.00000 9130.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 745527 1410.000 LF | 12.60000 17766.00 | 12.65000 17836.50]| 13.30000 18753.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745529 70.000 LF | 7.50000 525.00 | 8.00000 560.00 | 8.00000 560.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0290 745542 890.000 LF | 26.25000 23362.50] 26.40000 23496.00| 27.70000 24653.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0300 745543 190.000 LF | 46.75000 8882.50 | 47.00000 8930.00| 49.25000 9357.50
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V,

DATE
PAGE

02/05/09
001 -7

ENTRANCE, DRIVEWAY AND INTERSECTING

CALL ORDER : 001 CONTRACT ID 29-061-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/06/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 745544 400.000 LF | 7.35000 2940.00 | 7.40000 2960.00 | 7.75000 3100.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0320 746591 900.000 EADY | 60.00000 54000.00| 50.00000 45000.00 | 33.20000 29880.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0330 746774 7650.000 LF | 7.45000 56992.50| 7.50000 57375.00| 7.85000 60052.50
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0340 746830 12.000 CY | 374.00000 4488.00 | 650.00000 7800.00 | 620.00000 7440.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0350 746847 2.000 EACH | 2268.00000 4536.00 | 2285.00000 4570.00 | 2390.00000 4780.00
POLE BASE, TYPE 3 | | |
0360 746850 28.000 EACH | 525.00000 14700.00| 580.00000 16240.00| 605.00000 16940.00
POLE BASE, TYPE 4 | | |
0370 748015 5760.000 SF | 2.65000 15264.00 | 3.70000 21312.00] 3.85000 22176.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0380 748019 429600.000 LF | 0.13000 55848.00| 0.20000 85920.00 | 0.21000 90216.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0390 748026 11520.000 SF | 1.05000 12096.00 | 0.37000 4262.40 | 0.40000 4608.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0400 748027 2000.000 LF | 2.10000 4200.00 | 1.75000 3500.00 | 1.85000 3700.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0410 748502 1460.000 EACH | 21.00000 30660.00| 24.55000 35843.00] 25.75000 37595.00
RAISED/RECESSED PAVEMENT MARKER | | |
0420 748506 214800.000 LF | 0.31000 66588.00 | 0.26000 55848.00| 0.28000 60144.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0430 758000 800.000 SY | 16.80000 13440.00]| 23.00000 18400.00 | 12.50000 10000.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0440 760505 14550.000 SY | 2.25000 32737.50] 1.90000 27645.00| 1.60000 23280.00
| | |
| | |

STREET PAVEMENT MILLING SURCHARGE



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
PAGE

02/05/09
001 -8

TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH V, 2009
CALL ORDER 001 CONTRACT ID 29-061-05.01 COUNTIES NEW CASTLE
LETTING DATE 01/06/09 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DATISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0450 760507 627170.000 SYIN | 0.22000 137977.40] 0.35000 219509.50| 0.50000 313585.00
PROFILE MILLING, HOT-MIX | | |
0460 762001 2600.000 LF | 1.50000 3900.00] 1.35000 3510.00] 1.40000 3640.00
SAW CUTTING, HOT MIX | | |
0470 763000 LUMP | 60750.00000 60750.00 | 90500.00000 90500.00 | 50000.00000 50000.00
INITIAL EXPENSE | | |
0480 763500 LUMP | 45000.00000 45000.00] 150690.00000 150690.00] 40000.00000 40000.00
MAINTENANCE OF TRAFFIC | | |
0490 763505 1600.000 HOUR | 75.00000 120000.00] 75.00000 120000.00] 75.00000 120000.00
TRAFFIC OFFICERS | | |
0500 763621 LUMP | 3675.00000 3675.00] 16000.00000 16000.00 | 2500.00000 2500.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 3,952,232.35] $ 4,247,829.10| $ 4,268,322.20
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 3,952,232.35] $ 4,247,829.10| $ 4,268,322.20

DBE GOALS

| 0

0

0




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/05/09
PAGE : 001 -9
TABULATION OF BIDS

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/06/09 DISTRICT : N2
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
|A-DEL CONSTRUCTION CO INC | GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 401576 2000.000 TON | 16.50000 33000.00] 50.00000 100000.00|
RECYCLED ASPHALT PAVEMENT | | |
0020 401667 600.000 TON | 65.13180 39079.08| 98.00000 58800.00 |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 1750.000 TON | 19.50000 34125.00] 19.00000 33250.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401711 36100.000 TON | 79.98950 2887620.95| 74.00000 2671400.00 |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0050 402000 200.000 TON | 70.00000 14000.00| 210.00000 42000.00 |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 10000.000 SYIN | 1.25000 12500.00| 1.60000 16000.00|
HOT-MIX PATCHING | | |
0070 705002 1200.000 SF | 11.70000 14040.00| 9.50000 11400.00]
P.C.C. SIDEWALK, 6" | | |
0080 705520 200.000 SF | 31.50000 6300.00 | 35.00000 7000.00 |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705524 60.000 SF | 31.50000 1890.00| 53.00000 3180.00]|
DECTABLE WARNINGS RETROFIT | | |
0100 705525 1050.000 SF | 15.75000 16537.50] 24.00000 25200.00|
CURB RAMP, TYPE 1 | | |
0110 705526 150.000 SF | 15.75000 2362.50]| 25.00000 3750.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0120 705527 520.000 SF | 15.75000 8190.00| 25.00000 13000.00]|
CURB RAMP, TYPE 5 | | |
0130 708500 41.000 EACH | 195.00000 7995.00 | 200.00000 8200.00 |
REPLACING CATCH BASIN GRATES | | |
0140 708504 41.000 EACH | 210.00000 8610.00| 220.00000 9020.00|
REPLACING CATCH BASIN FRAMES | | |
0150 710001 85.000 EACH | 1205.00000 102425.00] 1200.00000 102000.00|
| | |
| | |



INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-OPEN CUT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/05/09
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V,
CALL ORDER : 001 CONTRACT ID 29-061-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/06/09 DISTRICT
SET-ASIDE
[ ( 6 ) [ ( 7 | )
|A-DEL CONSTRUCTION CO INC | GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 710002 64.000 EACH | 975.00000 62400.00 | 1200.00000 76800.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 716502 2.000 EACH | 2375.00000 4750.00 | 1500.00000 3000.00|
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0180 732500 20.000 TON | 27.00000 540.00 | 70.00000 1400.00|
TOPSOIL | | |
0190 735534 200.000 SY | 2.50000 500.00 | 6.40000 1280.00|
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0200 742500 6400.000 HOUR | 37.78000 241792.00]| 37.78000 241792.00]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 640.000 HOUR | 54.78000 35059.20| 54.78000 35059.20]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743003 160.000 EADY | 29.05000 4648.00 | 22.00000 3520.00 |
ARROWPANELS, TYPE C | | |
0230 743514 70.000 EADY | 44.00000 3080.00 | 44.00000 3080.00|
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0240 743537 160.000 EADY | 115.00000 18400.00| 120.00000 19200.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0250 744505 13.000 EACH | 319.00000 4147.00| 320.00000 4160.00|
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0260 744520 11.000 EACH | 797.00000 8767.00 | 800.00000 8800.00 |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0270 745527 1410.000 LF | 12.75000 17977.50] 13.00000 18330.00]|
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745529 70.000 LF | 7.60000 532.00| 7.60000 532.00|
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0290 745542 890.000 LF | 26.55000 23629.50| 27.00000 24030.00|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0300 745543 190.000 LF | 47.30000 8987.00 | 48.00000 9120.00|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/05/09
PAGE : 001 -11
TABULATION OF BIDS

ENTRANCE, DRIVEWAY AND INTERSECTING
STREET PAVEMENT MILLING SURCHARGE

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/06/09 DISTRICT : N2
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
|A-DEL CONSTRUCTION CO INC | GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 745544 400.000 LF | 7.45000 2980.00 | 7.50000 3000.00|
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0320 746591 900.000 EADY | 45.00000 40500.00 | 55.00000 49500.00 |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0330 746774 7650.000 LF | 7.55000 57757.50| 7.60000 58140.00|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0340 746830 12.000 CY | 426.50000 5118.00| 900.00000 10800.00 |
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0350 746847 2.000 EACH | 2295.00000 4590.00 | 2300.00000 4600.00|
POLE BASE, TYPE 3 | | |
0360 746850 28.000 EACH | 582.00000 16296.00 | 590.00000 16520.00|
POLE BASE, TYPE 4 | | |
0370 748015 5760.000 SF | 3.75000 21600.00| 3.80000 21888.00|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0380 748019 429600.000 LF | 0.19000 81624.00| 0.21000 90216.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0390 748026 11520.000 SF | 0.35000 4032.00| 0.38000 4377.60|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0400 748027 2000.000 LF | 1.75000 3500.00 | 1.80000 3600.00 |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0410 748502 1460.000 EACH | 25.00000 36500.00] 25.00000 36500.00]
RAISED/RECESSED PAVEMENT MARKER | | |
0420 748506 214800.000 LF | 0.27000 57996.00| 0.27000 57996.00|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0430 758000 800.000 SY | 15.00000 12000.00| 24.00000 19200.00|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0440 760505 14550.000 SY | 1.15000 16732.50] 2.30000 33465.00]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/05/09
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH V, 2009
CALL ORDER 001 CONTRACT ID 29-061-05.01 COUNTIES NEW CASTLE
LETTING DATE 01/06/09 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|A-DEL CONSTRUCTION CO INC | GREGGO & FERRARA INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0450 760507 627170.000 SYIN | 0.30000 188151.00] 0.39000 244596 .30 |
PROFILE MILLING, HOT-MIX | | |
0460 762001 2600.000 LF | 1.85000 4810.00] 2.00000 5200.00]
SAW CUTTING, HOT MIX | | |
0470 763000 LUMP | 18500.00000 18500.00| 32000.00000 32000.00]
INITIAL EXPENSE | | |
0480 763500 LUMP | 52000.00000 52000.00|] 150000.00000 150000.00]
MAINTENANCE OF TRAFFIC | | |
0490 763505 1600.000 HOUR | 75.00000 120000.00] 75.00000 120000.00]
TRAFFIC OFFICERS | | |
0500 763621 LUMP | 2500.00000 2500.00] 21000.00000 21000.00]
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 4,371,071.23] $ 4,536,902.10] $
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 4,371,071.23] $ 4,536,902.10] $

DBE GOALS

| 0

0

o°




